

Amendment #3

To

RFQQ NO. 2014-07

**Facilitation and Technical Services to Support Implementation of the
Action Agenda**

Revisions to Section 2.3, Section 3.4 and Section 4.2

2.3 ESTIMATED SCHEDULE OF PROCUREMENT ACTIVITIES REVISED

Issue Request for Qualifications and Quotations	August 6, 2013
Pre-proposal Conference	August 12, 2013 2:00 p.m.
Question & answer period	August 13-16, 2013
Issue addendum to RFQQ (if applicable)	August 19, 2013
Proposals due	August 23, 2013 4:00 p.m. PST
Evaluate proposals	August 26-30, 2013
Conduct oral interviews with finalists (if applicable)	September 3, 2013
Announce “Apparent Successful Contractors” and send notification via e-mail to unsuccessful proposers	September 5, 2013
Hold debriefing conferences (if requested)	Week of September 3
Negotiate contract	September 9-13, 2013
Protest Period	September 16 - 18
Begin contract work	September 19 and thereafter

The AGENCY reserves the right to revise the above schedule. If several contracts are awarded, the timeframes and start dates may vary. Our intent is to begin work by September.

